



Republic of the Philippines

**PHILIPPINE HEALTH INSURANCE CORPORATION**

**PHILHEALTH REGIONAL OFFICE 02**

The Builder's Place, Del Rosario St., Tuguegarao City, Cagayan

Healthline: (078) 846-1111 [www.philhealth.gov.ph](http://www.philhealth.gov.ph)

**JOB ORDER**

**WORK ORDER #** 13 - 02 - 005

**Date Issued:** February 12, 2013

**TO: FLJ CONSTRUCTION SUPPLY**

Rhem's Bldg., Maharlika Highway, Carig Sur, Tug. City

**AUTHORITY FOR WORK ORDER**

1) Completion time from the date of this work order to be received by the contractor in three(3) working days.

**2) PARTICULARS**

Labor and materials for repair of Leasehold improvements.

**ITEM NO.**

**WORK TO BE DONE:**

MATERIALS:	4 pcs Marine Plywood, 1/2	@ 800.00	₱ 3,200.00
	12 pcs Marine plywood, 3/4	1,250.00	15,000.00
	2 kls Nail, 3"	75.00	150.00
	1/2 kl Nail, 1/2"	120.00	60.00
	1 qrt Paint, Tin Tin color yellow	100.00	100.00
	1 qrt Paint, Tin Tin color black	100.00	100.00
	4 gal Paint white	1,125.00	4,500.00
	4 pcs Roller Brush	100.00	400.00
	10 pcs Sand Paper	20.00	200.00
	8 pcs Hinges	20.00	160.00
	2 pcs Handle	25.00	50.00
	Construction of wall covering for the cr		8,000.00

**TOTAL PRICE:** Php31,920.00

**PURPOSE:**

To provide wall covering for the cr (at LHIO Solano)

**3) REQUISITIONER:**

**4) FUNDS AVAILABLE:**

  
**CESAR S. SALES**

Field Operation Division Head

**KELLY MAE D. CALIMAG**

Comptrollership Unit Head

5) THIS IS TO CERTIFY that the plans and specifications and scope of work and that the price is indicated on the Abstract of Canvass and supported by the Canvass proposals is fair and reasonable as offered to the PHILHEALTH REGIONAL OFFICE II.

I FURTHER CERTIFY that the improvement is for the benefit of PhRO II.


**RECOMMENDING APPROVAL:**

  
**LOVELYN B. SABBAN**

Management Services Division Head

6) Received Work Order and Bind Myself to conditions as specified in paragraphs (1) and (2)

7) **APPROVAL** (Sec.2048 Admin. Code)

  
**OSCAR B. ABADU, JR.**  
Regional Vice President

  
Contractor