

Republic of the Philippines

PHILIPPINE HEALTH INSURANCE CORPORATION

Philhealth Regional Office VI, Majestic Bldg. #15 J. De Leon St., Iloilo City

Tel Nos. 3378724 / 5087300 [region6@philhealth.gov.ph](mailto:region6@philhealth.gov.ph)



## PURCHASE ORDER

Supplier: TOPMOST DEVELOPMENT & MKTG. CORP.

Address: Q. Abeto st., Mandurriao

Iloilo City

Tel./Fax: **321-0099/321-0322**

Supplier Registered with:

Please deliver to this office **within 3 days** upon receipt hereof:

P.O. No:

61303-068

Date:

April 16, 2013

Terms of Payment:

30 Calendar Days

Mode of Procurement:

### Negotiated Procurement

RIV No.:

194-02-13

NO	QTY	UNIT	ITEM DESCRIPTION	UNIT PRICE	TOTAL AMOUNT
	1	LOT	Installation of 3 Tonner floor mounted aircon	24,500.00	24,500.00
			Labor and Materials		
			Installation of 2 units window type aircon		
			Labor and Materials		
			See attached scope of work		
			For LHIO Passi new office at		
			Gaisano City Passi		
				<b>TOTAL</b>	<b>24,500.00</b>

### Terms and Conditions:

1. The Agency shall impose a penalty in the amount equivalent to 1/10 of 1 percent of the total value of undelivered order for each day of the delay as liquidated damages.
2. Render your bills in triplicate copies including the original.
3. If the date of receipt of this P.O. by the dealer is not indicated, it shall be deemed received on the 10th working day from the date of the approval.
4. For imported items. IMPORTANT DOCUMENTS specifically showing the condition, serial numbers of the equivalent purchased, and tax receipts should be submitted by the supplier.
5. Defective, incompatible or non-compliant goods as to specification when quoted shall be rejected and replaced at no cost to Philhealth PHRO-VI.

Certified budget availability:

JONALYN T. ILISAN  
Fiscal Controller III

Very truly yours,

MARJORIE A. CABRIETO  
MSD Chief

Within the C.O.B.

Expense Code:

Budget:

Remarks:

Funds available in the amount of:

JEIJEN ROSE CHU-GAVINO  
Fiscal Controller IV

APPROVED:

**DENNIS S. MAS, Ph.D. URP**  
Regional Vice President  
PRO VI

CAPEX  
237-00

Received copy of P.O. on:

CONFORME:

TOPMOST DEVELOPMENT & MKTG. CORP.

(Printed Name & Signature of Supplier/Representative)