



# **PURCHASE ORDER**

16 10 1661

Supplier: <b>E.G.C.J. CONSTRUCTION</b>	PO NO. <b>16-09-257</b>
Address: <b>Door 311 Lacima Bldg. Duhat cor. Camias St., Juna Subd. Davao City</b>	PO Date: <b>September 23, 2016</b>
Contact No. <b>082-297-1594/0920-9240469</b>	Terms of Payment: <b>15 days</b>
<input type="checkbox"/> VAT <input type="checkbox"/> NON-VAT TIN: <b>917-420-847-000</b>	Mode of Procurement: <b>Local Shopping</b>

Please Deliver to this Office within 15 days from Receipt hereof the following:

PR NO.	Item No.	Qty	Unit	Item Description	Unit Cost	Total Cost
1604-06-11	1	1	lot	Labor & materials charges for the dismantling, transfer and re-installation of Philhealth Mezzanine Rack including the fabrication and installation of Motorpool Office & Storage, COA Storage Room, ITMU Room and Warehouseman Office.	456,960.00	456,960.00
				TOTAL		456,960.00
				less: tx 57. 20,400.00 2% 8,160.00		28,560.00
						<u>\$428,400.00</u>



## Conditions:

- The agency shall impose penalty in an amount equivalent to 1/10 of 1% of the total value of undelivered order for each day of the delay as liquidated damages
- Render your bills in triplicate copies including the original.
- If the date of the receipt of the P.O. by the dealer is not indicated, it is deemed received on the 10th working day of the approval of the P.O.
- For imported items, IMPORTANT DOCUMENTS SPECIFICALLY showing the condition(s) and serial numbers of the equipment must be presented upon delivery.

Very truly yours,   <b>GARY S. VELAYO</b> Administrative officer IV	PRO-XI Budget F.Y 2016 BRO No. <b>XI-16-388-24</b> Charge to: <b>CAPEX</b> Exp. Code <b>277-00</b> Amount <b>\$456,960.00</b>   <b>PATRICK ANGELO L. UY</b> Budget Officer Designate	Recommending Approval:   <b>ATTY. ARNEIL B. SUBIBI</b> Division Chief IV, MSD	Approved by:   <b>DENNIS B. ADRE</b> Regional Vice President
Received copy of P.O. on <u>Oct 6, 2016</u>		Conformed:	
Received by: <b>EDWARD C. JARALETA</b>		<u>E.G.C.J. CONSTRUCTION</u> Supplier/Representative	
		Date	