

C D H A C

[illegible]

P.O. No.: 16-05-017X

Mode of Procurement: Neg. Procurement

TIN: 183-820-296-000
Please deliver to this office within 45 days (working) from receipt hereof of the following:


СОВ

- the agency shall impose penalty in an amount equivalent to 1/10 of 1 percent of the total value of undelivered order for each of the delay as liquidated damages.
2. Render your bills in triplicate copies including the original.
 3. If the date of receipt of the P.O. by the dealer is not indicated, it shall be deemed received on the 10th working day from the date of the approval of the P.O.
 4. For imported items, IMPORTANT DOCUMENTS specially showing the condition, serial numbers of the equipment purchased, and tax receipts, should be submitted by the supplier.
 5. In case of return, all expenses shall be shouldered by the supplier to and from.
 6. No cancellation is allowed upon serving of P.O.

The contracting parties undertake to comply with Office Order No. 0018-2015 entitled " Reiteration of PhilHealth No Gift Policy (Revision 1" which is deemed incorporate into this Contract. No PhilHealth personnel shall solicit, demand, or accept, directly or indirectly, any gift from any person, group, association, or juridical entity, whether from the public or private sector, at anytime, on or off the work premises where such gift is given in the course of official duties or in connection with any transaction which may affect the functions of their office or influence the actions of directors or employees, or create the appearance of a conflict of interest.

Funds Available in the amount of:

PHP 497,560.00


ROSEMIN E. DAMSID

Fiscal Controller IV


MARTA JOY A. FABELLA

Division Chief IV, MSD

Prepared by:


ERWIN R. SUFICIENCIA

Administrative Officer I

APPROVED:


ROMEO D. ALBERTO


Regional Vice President

(Or Authorized Representative)

Received copy of P.O. on May 31, 2014

By: _____

CONFORME:


Cathy Sateraga

*Print Name and Signature of
Supplier/Representative*